STATE OF CALI FORNI A BI D SUMMARY

I N AMADOR COUNTY NEAR | ONE FROM
0.2 KM WEST OF DRY CREEK BRI DGE TO
0.2 KM EAST OF DRY CREEK BRI DGE

Bl D OPENI NG DATE 05/ 19/ 04
CONTRACT NUMBER 10- 2A2704
LOCATI ON 10- AVA-104-R3. 6

BRI DGE REPLACEMENT

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPGOSALS | SSUED 20 FUND TOTAL HA21 2,161, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
05/ 20/ 04
CONTRACT CODE 'D '
73 CONTRACT | TEMS

FEDERAL Al D ACST-S104-(003)E

TOTAL NUMBER OF WORKI NG DAYS 520
PERCENT UNDER EST 3. 85

916 852-5530
00745029

FAX 916 852-5533

530 223-6605
00789082

FAX 530 223-3879

NUMBER OF Bl DDERS 3 ENG NEERS EST 1,860, 000. 00 AMOUNT UNDER 71, 565. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 788, 435. 00 2 VI KI NG CONSTRUCTI ON' COVPANY
I NC
P O BOX 1508
RANCHO CORDOVA CA 95741
2 2,072,097.50 1 STI MPEL W EBELHAUS ASSCCI ATES
P O BOX 492335
REDDI NG CA 96049- 2335
3 2,116, 971. 00 3 SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049

530 365-3930
00494255

FAX 530 365-5465



10- 2A2704 Bl D245

10- AVA- 104 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
A C L CONSTRUCTI ON BARRI ER RAI L
POMONA CA
APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
Dl LLARD ENVI RONVENTAL DI SPOSAL
BYRON CA
DON GARCI A EXCAVATI NG PAVI NG
SQUTH LAKE TAHCE CA
E P JARRETT FOUNDATI ON DRI LLI NG
VEEST SACRAMENTO CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
J AND M LAND RESTCRATI ON LANDSCAPI NG
BAKERSFI ELD CA
MORI SOLI CONSTRUCTI ON S| GNAL SYSTEM
LI VERMORE CA
SO L ENTERPRI SES BRI DGE REMOVAL
BRENTWOOD CA

CONTI NUED ON NEXT PAGE



10- 2A2704 Bl D245

10- AVA- 104 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA



10- 2A2704 Bl D245

10- AVA- 104 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BARRI ER ( PARTI AL)
ONTARI O CA
APEX FENCE MERAL BEAM GUARD RAI L ( PARTI AL)
ANDERSON CA
CENTRAL STRI PI NG SERVI CE STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA
HARRI S SALI NAS REBAR REBAR ( PARTI AL)
LI VERMORE CA
J AND M LAND RESTCORATI ON H GAWAY PLANTI NG ( PARTI AL)
BAKERSFI ELD CA
MORI SOLI CONSTRUCTI ON SI GNALS ( PARTI AL)
LI VERMORE CA
SO L ENTERPRI SES DEMOLI TI ON ( PARTI AL)
BRENTWOOD CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS ( PARTI AL)
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA

CONTI NUED ON NEXT PAGE



10- 2A2704 Bl D245

10- AVA- 104 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CASE PACIFI C CAST IN DRI LLED HOLE PI LES
HAYWARD CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
FRANK MEDI NA CONSTRUCTI ON AREA SI GNS AND SI GNS
OROVI LLE CA
J AND M LAND RESTORATI ON PLANTI NG AND ERCSI ON CONTROL
BAKERSFI ELD CA
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNAL
LI VERMORE CA
W C MALONEY BRI DGE REMOVAL

STOCKTON CA



10- 2A2704 Bl D245

10- AVA- 104 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 19/ 04 05/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 032799 TEMPORARY 3.7 M CHAI N LI NK GATE EA 1 4,000. 00 4,000. 00
(TYPE CL-1.2)
2 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 510 15. 00 7, 650. 00
3 049682 TEMPORARY LONG TUDI NAL DECK BRI DG NG LS LUMP SUM 25, 000. 00* 25, 000. 00
4 032800 SI TE HEALTH AND SAFETY PLAN LS LUMP SUM 7,500. 00* 7,500. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
7 074028 TEMPORARY FI BER ROLL M 50 35. 00 1, 750. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 500. 00 5, 000. 00
9 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 3, 000. 00 6, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
12 (S) 120120 TYPE 111 BARRI CADE EA 14 125. 00 1, 750. 00
13 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 20 40. 00 800. 00
14 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 720 2.00 1, 440. 00
15 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 90 25. 00 2, 250. 00
16 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 45, 000. 00* 45, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 290 100. 00 29, 000. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 250. 00 11, 000. 00
20 (S) 032801 RESET FENCE (TYPE BW M 4 500. 00 2, 000. 00
21 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 41 25. 00 1, 025. 00
22 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 210 10. 00 2,100. 00
STRI PE
23 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2, 270 3. 00 6, 810. 00
24 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 19 40. 00 760. 00
25 (S) 032802 REMOVE WHI TE THERMOPLASTI C TRAFFI C M 380 3.00 1, 140. 00
STRI PE
26 (S) 150722 REMOVE PAVEMENT MARKER EA 200 2.00 400. 00
27 150771 REMOVE ASPHALT CONCRETE DI KE M 310 20. 00 6, 200. 00
28 150857 REMOVE ASPHALT CONCRETE SURFAC! NG M2 40 250. 00 10, 000. 00
29 032803 RECONSTRUCT ROCK SLOPE PROTECTI ON VB 420 90. 00 37, 800. 00
30 152320 RESET ROADS| DE SI GN EA 1 250. 00 250. 00
31 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 210 75. 00 15, 750. 00
32 157550 BRI DGE REMOVAL LS LUMP SUM 80, 000. 00* 80, 000. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 110 90. 00 9, 900. 00



10- 2A2704 Bl D245

10- AVA- 104 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 19/ 04 05/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
36 (F) 049683 STRUCTURE EXCAVATI ON (TYPE R) VB 90 350. 00 31, 500. 00
37 032804 ABUTMENT EXCAVATI ON ( TYPE R) VB 580 175. 00 101, 500. 00
38 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 22 300. 00 6, 600. 00
39 198001 | MPORTED BORROW VB 95 175. 00 16, 625. 00
40 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 3, 200. 00* 3, 200. 00
41 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 0.8 1, 300. 00 1, 040. 00
42 (S) 203014 FI BER ( EROSI ON CONTROL) KG 170 5. 00 850. 00
43 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 0.5 1, 500. 00 750. 00
44 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 4.3 100. 00 430. 00
45 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 30 20. 00 600. 00
46 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTRQL) KG 40 15. 00 600. 00
47 (S) 033042 PLANT (GROUP W (W LLOW CUTTI NG) EA 110 15. 00 1, 650. 00
48 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
49 260201 CLASS 2 AGGREGATE BASE VB 440 65. 00 28, 600. 00
50 390103 ASPHALT CONCRETE ( TYPE B) TONN 430 90. 00 38, 700. 00
51 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 63 30. 00 1, 890. 00
52 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 30 30. 00 900. 00
53 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 145 600. 00 87, 000. 00
Pl LI NG
54 (S) 490661 1.2 M CAST- I N-DRI LLED- HOLE CONCRETE M 90 1, 500. 00 135, 000. 00
Pl LI NG
55 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 470 812. 00 381, 640. 00
56 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.4 3, 500. 00 4, 900. 00
57 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 104, 650 2.00 209, 300. 00
58 566011 ROADSI DE SI GN - ONE POST EA 2 250. 00 500. 00
59 049684 BAT HABI TAT EA 2 3, 000. 00 6, 000. 00
60 664001 150 MM CORRUGATED STEEL Pl PE M 28 200. 00 5, 600. 00
(1.63 MV THI CK)
61 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 11 250. 00 2, 750. 00
(1.63 MV THI CK)
62 721010 ROCK SLOPE PROTECTI ON VB 8 350. 00 2, 800. 00
(BACKING NO. 1, METHOD B)
63 729010 ROCK SLOPE PROTECTI ON FABRI C MR 540 2. 00 1, 080. 00
64 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 296 2.50 740. 00
65 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 610 12.00 7,320. 00
66 820132 OBJECT MARKER (TYPE L) M 2 50. 00 100. 00
67 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POCST) M 33 225. 00 7, 425. 00



10- 2A2704 Bl D245

10- AVA- 104 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 19/ 04 05/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 3, 000. 00 12, 000. 00
69 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 124 225. 00 27, 900. 00
70 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 430 3.00 4,290. 00
( SPRAYABLE)
71 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 620 4.00 6, 480. 00
72 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 5. 00 900. 00
73 999990 MOBI LI ZATI ON LS LUMP SUM 175, 000. 00* 175, 000. 00

TOTAL 1, 788, 435. 00



10- 2A2704 Bl D245

10- AVA- 104 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 19/ 04 05/ 20/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 2, 000. 00 2000. 00 1, 000. 00 1000. 00

2 20. 00 10200. 00 6. 00 3060. 00

3 50, 000. 00* 50000. 00 35, 000. 00* 35000. 00

4 10, 000. 00~ 10000. 00 5, 000. 00* 5000. 00

5 5, 000. 00* 5000. 00 1, 500. 00* 1500. 00

6 100, 000. 00* 100000. 00 60, 000. 00* 60000. 00

7 125. 00 6250. 00 23.00 1150. 00

8 3, 600. 00 7200. 00 1, 500. 00 3000. 00

9 2,700. 00 5400. 00 1, 700. 00 3400. 00
10 10, 000. 00~ 10000. 00 5, 000. 00~ 5000. 00
11 52, 000. 00* 52000. 00 30, 000. 00* 30000. 00
12 50. 00 700. 00 100. 00 1400. 00
13 50. 00 1000. 00 38. 00 760. 00
14 3. 00 2160. 00 2.00 1440. 00
15 25. 00 2250. 00 25. 00 2250. 00
16 85, 000. 00* 85000. 00 55, 000. 00* 55000. 00
17 15, 000. 00* 15000. 00 25, 000. 00* 25000. 00
18 90. 00 26100. 00 100. 00 29000. 00
19 250. 00 11000. 00 225.00 9900. 00
20 200. 00 800. 00 100. 00 400. 00
21 25.00 1025. 00 32.00 1312. 00
22 9. 00 1890. 00 8. 00 1680. 00
23 4.00 9080. 00 3.00 6810. 00
24 40. 00 760. 00 38. 00 722. 00
25 4.00 1520. 00 3.00 1140. 00
26 2.50 500. 00 2.00 400. 00
27 25. 00 7750. 00 12. 00 3720. 00
28 85. 00 3400. 00 100. 00 4000. 00
29 30. 00 12600. 00 80. 00 33600. 00
30 220. 00 220. 00 150. 00 150. 00
31 35. 00 7350. 00 25. 00 5250. 00
32 100, 000. 00* 100000. 00 78, 000. 00* 78000. 00
33 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
34 30. 00 3300. 00 50. 00 5500. 00
35 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
36 550. 00 49500. 00 500. 00 45000. 00
37 75. 00 43500. 00 120. 00 69600. 00
38 500. 00 11000. 00 100. 00 2200. 00
39 70. 00 6650. 00 100. 00 9500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72

73
TOT

10- 2A2704

10- AVA- 104
05/ 19/ 04
SECOND
Bl D AMOUNT

4, 000. 00* 4000. 00
1, 400. 00 1120. 00
3.50 595. 00
1, 350. 00 675. 00
75. 00 322.50
20. 00 600. 00
14. 00 560. 00
14. 00 1540. 00
12, 500. 00* 12500. 00
40. 00 17600. 00
110. 00 47300. 00
20. 00 1260. 00
20. 00 600. 00
810. 00 117450. 00
1, 750. 00 157500. 00
1, 025. 00 481750. 00
3, 500. 00 4900. 00
2.50 261625. 00
200. 00 400. 00
800. 00 1600. 00
135. 00 3780. 00
250. 00 2750. 00
150. 00 1200. 00
5. 00 2700. 00
5. 00 1480. 00
19. 00 11590. 00
50. 00 100. 00
230. 00 7590. 00
3, 200. 00 12800. 00
275.00 34100. 00
3.50 5005. 00
5. 00 8100. 00
5. 00 900. 00
200, 000. 00* 200000. 00
2,072,097. 50

SUMMARY

OF REMA/
RD
AMOUNT
00* 3200. 00
00 960. 00
00 510. 00
00 700. 00
00 344. 00
00 570. 00
00 520. 00
00 1430. 00
00* 12500. 00
00 22000. 00
00 43000. 00
00 1890. 00
00 900. 00
.00 145000. 00
.00 225000. 00
.00 564000. 00
.00 3500. 00
.50 261625. 00
.00 300. 00
.00 4000. 00
.00 2520. 00
.00 1650. 00
.00 2800. 00
.00 1080. 00
.00 888. 00
.00 6100. 00
.00 80. 00
.00 7590. 00
.00 10000. 00
.00 24800. 00
.00 4290. 00
.00 6480. 00
00 900. 00
00* 210000. 00
2,116, 971. 00

N

N G

B

DDERS

Bl D245
PAGE 10
05/ 20/ 04



